
2024 Street Improvements

No. Items Unit Quantity Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost Unit Price Total Cost

1 Combination Curb and Gutter Removal Foot 17,420 6.75 117,585.00 5.20 90,584.00 5.40 94,068.00 5.00 87,100.00 6.25 108,875.00 6.00 104,520.00 5.00 87,100.00 8.50 148,070.00

2 Sidewalk Removal SqFt 38,007 1.50 57,010.50 1.04 39,527.28 1.06 40,287.42 1.00 38,007.00 1.10 41,807.70 1.00 38,007.00 1.00 38,007.00 1.60 60,811.20

3 Driveway Pavement Removal SqYd 628 16.50 10,362.00 10.40 6,531.20 11.00 6,908.00 0.01 6.28 16.00 10,048.00 14.50 9,106.00 10.00 6,280.00 18.50 11,618.00

4 HMA Surface Removal (Variable Depth) SqYd 50,571 3.75 189,641.25 2.55 128,956.05 2.75 139,070.25 3.25 164,355.75 5.60 283,197.60 6.00 303,426.00 3.65 184,584.15 3.75 189,641.25

5 Structures to be Adjusted Each 66 401.50 26,499.00 468.00 30,888.00 450.00 29,700.00 400.00 26,400.00 440.00 29,040.00 385.00 25,410.00 650.00 42,900.00 412.00 27,192.00

6 Structures to be Adjusted (Special) Each 53 862.75 45,725.75 936.00 49,608.00 960.00 50,880.00 985.00 52,205.00 900.00 47,700.00 1,065.00 56,445.00 975.00 51,675.00 1,015.00 53,795.00

7 B-Box/Valve Box to be Adjusted Each 11 375.50 4,130.50 234.00 2,574.00 228.00 2,508.00 425.00 4,675.00 220.00 2,420.00 320.00 3,520.00 300.00 3,300.00 440.00 4,840.00

8 Structures to be Reconstructed Each 13 1,371.50 17,829.50 1,638.00 21,294.00 1,660.00 21,580.00 1,650.00 21,450.00 1,600.00 20,800.00 2,100.00 27,300.00 2,250.00 29,250.00 1,700.00 22,100.00

9 Frames and Lids, Type 1 Each 10 505.75 5,057.50 416.00 4,160.00 420.00 4,200.00 450.00 4,500.00 400.00 4,000.00 475.00 4,750.00 475.00 4,750.00 465.00 4,650.00

10 Combination Concrete Curb and Gutter, Type B-6.12 (Modified) Foot 12,301 36.50 448,986.50 30.16 370,998.16 31.00 381,331.00 29.00 356,729.00 33.50 412,083.50 29.00 356,729.00 29.00 356,729.00 33.50 412,083.50

11 Combination Concrete Curb and Gutter, Type B-6.12 (Modified) High Early Foot 3,116 40.00 124,640.00 30.16 93,978.56 31.00 96,596.00 29.00 90,364.00 33.00 102,828.00 28.50 88,806.00 29.00 90,364.00 36.00 112,176.00

12 Combination Concrete Curb and Gutter, Type B-6.12 (Special) Foot 1656 45.00 74,520.00 33.28 55,111.68 34.00 56,304.00 32.00 52,992.00 33.00 54,648.00 28.50 47,196.00 32.00 52,992.00 38.00 62,928.00

13 Drainage Channel Gutter Foot 348 60.00 20,880.00 31.20 10,857.60 33.00 11,484.00 30.00 10,440.00 44.00 15,312.00 40.25 14,007.00 30.00 10,440.00 45.00 15,660.00

14 Portland Cement Concrete Sidewalk, 5" SqFt 38007 9.00 342,063.00 8.22 312,417.54 8.45 321,159.15 8.50 323,059.50 7.70 292,653.90 7.25 275,550.75 8.50 323,059.50 8.50 323,059.50

15 Portland Cement Concrete Driveway Pavement, 7" SqYd 552 78.25 43,194.00 67.60 37,315.20 70.00 38,640.00 75.00 41,400.00 85.00 46,920.00 84.80 46,809.60 65.00 35,880.00 94.00 51,888.00

16 Portland Cement Concrete Driveway Pavement, 8" SqYd 16 90.00 1,440.00 83.20 1,331.20 86.00 1,376.00 90.00 1,440.00 130.00 2,080.00 125.00 2,000.00 80.00 1,280.00 118.00 1,888.00

17 Detectable Warnings SqFt 308 36.00 11,088.00 30.16 9,289.28 31.50 9,702.00 29.00 8,932.00 29.00 8,932.00 28.00 8,624.00 29.00 8,932.00 42.00 12,936.00

18 Protective Coat SqYd 8,722 1.25 10,902.50 0.02 174.44 0.01 87.22 0.01 87.22 0.20 1,744.40 0.20 1,744.40 0.01 87.22 2.00 17,444.00

19 Class "D" Patches, Type I-IV, 10" (Special) SqYd 42 73.75 3,097.50 200.00 8,400.00 98.00 4,116.00 135.00 5,670.00 130.00 5,460.00 130.00 5,460.00 120.00 5,040.00 100.00 4,200.00

20 Class "D" Patch, Type I-IV, 4" SqYd 3865 29.50 114,017.50 20.00 77,300.00 20.00 77,300.00 32.00 123,680.00 25.00 96,625.00 25.00 96,625.00 29.00 112,085.00 40.00 154,600.00

21 Class "D" Patch, Type I-IV, 6" (Miscellaneous) SqYd 499 55.00 27,445.00 60.00 29,940.00 52.00 25,948.00 80.00 39,920.00 75.00 37,425.00 73.00 36,427.00 90.00 44,910.00 59.00 29,441.00

22 Bituminous Materials (Tack Coat) Gal 32871 0.05 1,643.55 0.25 8,217.75 0.01 328.71 0.01 328.71 0.01 328.71 0.01 328.71 0.01 328.71 0.01 328.71

23 Hot-Mix Asphalt Binder Course, IL-9.5, N50 Ton 3,347 100.00 334,700.00 88.00 294,536.00 88.00 294,536.00 105.00 351,435.00 85.00 284,495.00 92.00 307,924.00 97.00 324,659.00 95.00 317,965.00

24 Hot-Mix Asphalt Surface Course, IL-9.5, Mix D, N50 Ton 4,956 100.00 495,600.00 88.00 436,128.00 88.00 436,128.00 95.00 470,820.00 81.50 403,914.00 90.00 446,040.00 90.00 446,040.00 91.00 450,996.00

25 Preparation of Base SqYd 50571 0.50 25,285.50 0.50 25,285.50 0.25 12,642.75 0.50 25,285.50 0.30 15,171.30 0.35 17,699.85 0.45 22,756.95 0.50 25,285.50

26 Aggregate Base Repair, 4" SqYd 100 13.50 1,350.00 30.00 3,000.00 8.05 805.00 38.00 3,800.00 31.00 3,100.00 30.00 3,000.00 22.50 2,250.00 15.00 1,500.00

27 Incidental Hot-Mix Asphalt Surface Removal SqYd 4,957 11.50 57,005.50 8.00 39,656.00 2.50 12,392.50 5.00 24,785.00 6.00 29,742.00 7.00 34,699.00 7.75 38,416.75 6.25 30,981.25

28 Incidental Hot-Mix Asphalt Surfacing Ton 814 164.50 133,903.00 100.00 81,400.00 90.00 73,260.00 100.00 81,400.00 105.00 85,470.00 115.00 93,610.00 105.00 85,470.00 130.00 105,820.00

29 Brick Paver Removal and Replacement SqFt 510 24.00 12,240.00 18.72 9,547.20 19.80 10,098.00 25.00 12,750.00 25.00 12,750.00 15.00 7,650.00 25.00 12,750.00 25.00 12,750.00

30 Earth Excavation CuYd 176 67.00 11,792.00 40.00 7,040.00 48.00 8,448.00 60.00 10,560.00 82.00 14,432.00 80.00 14,080.00 60.00 10,560.00 60.00 10,560.00

31 Aggregate Base Course, Type B, 9" SqYd 528 16.75 8,844.00 11.00 5,808.00 18.25 9,636.00 20.00 10,560.00 21.00 11,088.00 22.00 11,616.00 16.00 8,448.00 16.00 8,448.00

32 Removal & Disposal of Regulated Substances CuYd 250 93.25 23,312.50 115.00 28,750.00 75.00 18,750.00 150.00 37,500.00 105.00 26,250.00 150.00 37,500.00 85.00 21,250.00 100.00 25,000.00

33 Subgrade Removal & Replacement CuYd 50 90.25 4,512.50 100.00 5,000.00 80.00 4,000.00 90.00 4,500.00 140.00 7,000.00 100.00 5,000.00 125.00 6,250.00 150.00 7,500.00

34 Topsoil Placement, 3" SqYd 11025 6.50 71,662.50 0.01 110.25 4.60 50,715.00 5.00 55,125.00 5.00 55,125.00 7.50 82,687.50 5.00 55,125.00 5.00 55,125.00

35 Sodding SqYd 11025 9.50 104,737.50 16.80 185,220.00 13.85 152,696.25 11.00 121,275.00 11.00 121,275.00 7.50 82,687.50 11.00 121,275.00 11.00 121,275.00

36 Supplemental Watering Unit 100 30.00 3,000.00 0.01 1.00 55.00 5,500.00 1.00 100.00 1.00 100.00 20.00 2,000.00 1.00 100.00 1.00 100.00

37 Tree Removal (6"-15" Diameter) Each 8 725.00 5,800.00 343.20 2,745.60 365.00 2,920.00 330.00 2,640.00 340.00 2,720.00 315.00 2,520.00 330.00 2,640.00 335.00 2,680.00

38 Tree Removal (Over 15" Diameter) Each 10 725.00 7,250.00 624.00 6,240.00 660.00 6,600.00 600.00 6,000.00 555.00 5,550.00 520.00 5,200.00 600.00 6,000.00 550.00 5,500.00

39 Tree, 3" Caliper, Balled and Burlapped Each 14 850.00 11,900.00 988.00 13,832.00 710.00 9,940.00 600.00 8,400.00 600.00 8,400.00 800.00 11,200.00 600.00 8,400.00 700.00 9,800.00

40 Tree Root Pruning Foot 40 40.00 1,600.00 10.40 416.00 11.00 440.00 10.00 400.00 5.50 220.00 5.50 220.00 10.00 400.00 15.00 600.00

41 Remove and Reset parking Bumper Each 93 100.00 9,300.00 20.00 1,860.00 50.00 4,650.00 50.00 4,650.00 170.00 15,810.00 50.00 4,650.00 95.00 8,835.00 50.00 4,650.00

42 Remove and Replace Parking Bumper Each 20 250.00 5,000.00 80.00 1,600.00 110.00 2,200.00 103.00 2,060.00 300.00 6,000.00 100.00 2,000.00 175.00 3,500.00 150.00 3,000.00

43 Remove & Reset Guard Rail Foot 40 50.00 2,000.00 99.25 3,970.00 110.00 4,400.00 1.00 40.00 140.00 5,600.00 60.00 2,400.00 95.40 3,816.00 100.00 4,000.00

44 12" Storm Sewer, PVC Foot 10 75.00 750.00 156.00 1,560.00 163.00 1,630.00 165.00 1,650.00 155.00 1,550.00 150.00 1,500.00 100.00 1,000.00 170.00 1,700.00

45 16" Storm Sewer, DIP Foot 230 90.00 20,700.00 206.00 47,380.00 210.00 48,300.00 225.00 51,750.00 195.00 44,850.00 220.00 50,600.00 149.00 34,270.00 230.00 52,900.00

46 24" Storm Sewer, RCP Foot 315 120.00 37,800.00 193.00 60,795.00 192.00 60,480.00 225.00 70,875.00 180.00 56,700.00 220.00 69,300.00 93.00 29,295.00 230.00 72,450.00

47 24" Storm Sewer, DIP Foot 30 120.00 3,600.00 307.00 9,210.00 310.00 9,300.00 290.00 8,700.00 290.00 8,700.00 275.00 8,250.00 286.00 8,580.00 300.00 9,000.00

48 Inlet, Type A, Type 1 Frame, Open Lid Each 3 2,141.50 6,424.50 1,820.00 5,460.00 1,890.00 5,670.00 2,150.00 6,450.00 1,760.00 5,280.00 2,200.00 6,600.00 2,650.00 7,950.00 2,215.00 6,645.00

49 Catch Basin, Type C, Type 1 Frame, Open Lid Each 5 2,540.75 12,703.75 2,184.00 10,920.00 2,180.00 10,900.00 2,350.00 11,750.00 2,000.00 10,000.00 2,450.00 12,250.00 2,750.00 13,750.00 2,420.00 12,100.00

50 RDCB, 4' Dia.,Type 11 Frame, Open Lid Each 4 5,305.00 21,220.00 5,044.00 20,176.00 5,140.00 20,560.00 5,250.00 21,000.00 4,750.00 19,000.00 5,400.00 21,600.00 3,750.00 15,000.00 5,410.00 21,640.00

51 Storm Manhole, 5' Diameter, Type 1 Frame, Closed Lid Each 1 8,500.00 8,500.00 5,980.00 5,980.00 6,200.00 6,200.00 6,850.00 6,850.00 5,750.00 5,750.00 7,000.00 7,000.00 4,450.00 4,450.00 7,060.00 7,060.00

52 Storm Manhole, 6' Diameter, Type 1 Frame, Closed Lid Each 1 10,000.00 10,000.00 11,284.00 11,284.00 11,450.00 11,450.00 15,880.00 15,880.00 10,600.00 10,600.00 16,000.00 16,000.00 5,250.00 5,250.00 16,360.00 16,360.00

53 Trench Backfill CuYd 386 25.00 9,650.00 10.40 4,014.40 6.00 2,316.00 23.00 8,878.00 5.50 2,123.00 17.00 6,562.00 43.00 16,598.00 23.00 8,878.00

54 Inlet Filters Each 97 128.50 12,464.50 114.40 11,096.80 94.00 9,118.00 150.00 14,550.00 92.00 8,924.00 100.00 9,700.00 150.00 14,550.00 150.00 14,550.00

55 Thermoplastic Pavement Marking - Line 4" Foot 5720 2.00 11,440.00 0.78 4,461.60 1.28 7,321.60 1.15 6,578.00 0.75 4,290.00 2.00 11,440.00 0.75 4,290.00 1.45 8,294.00

56 Thermoplastic Pavement Marking - Line 6" Foot 4415 2.00 8,830.00 1.30 5,739.50 1.43 6,313.45 1.30 5,739.50 1.25 5,518.75 2.20 9,713.00 1.25 5,518.75 1.72 7,593.80

57 Thermoplastic Pavement Marking - Line 12" Foot 148 5.25 777.00 2.60 384.80 3.30 488.40 3.00 444.00 2.50 370.00 6.00 888.00 2.50 370.00 3.32 491.36

58 Thermoplastic Pavement Marking - Line 24"    Foot 683 8.75 5,976.25 5.20 3,551.60 5.50 3,756.50 5.00 3,415.00 5.00 3,415.00 8.00 5,464.00 5.00 3,415.00 5.75 3,927.25

59 Thermoplastic Pavement Marking - Letters and Symbols SqFt 150 9.00 1,350.00 5.20 780.00 5.50 825.00 5.00 750.00 5.00 750.00 10.00 1,500.00 5.00 750.00 5.75 862.50

60 Traffice Control and Protection, Standard 701301 L.S. 1 1,164.00 1,164.00 1.00 1.00 1.00 1.00 1.00 1.00 100.00 100.00 1,068.00 1,068.00 1.00 1.00 2,555.00 2,555.00

61 Traffic Control and Protection, Standard 701501 L.S. 1 38,061.00 38,061.00 15,080.00 15,080.00 25,000.00 25,000.00 18,900.00 18,900.00 20,006.14 20,006.14 26,000.00 26,000.00 157,000.00 157,000.00 34,600.00 34,600.00

62 Traffic Control and Protection, Standard 701801 L.S. 1 3,045.00 3,045.00 1.00 1.00 1.00 1.00 1.00 1.00 100.00 100.00 12,000.00 12,000.00 1.00 1.00 17,000.00 17,000.00

63 Traffic Control and Protection, Standard 701901 L.S. 1 16.50 16.50 1.00 1.00 1.00 1.00 1.00 1.00 100.00 100.00 1.00 1.00 1.00 1.00 1.00 1.00

64 Mobilization L.S. 1 80,000.00 80,000.00 65,000.00 65,000.00 92,000.00 92,000.00 125,410.54 125,410.54 180,000.00 180,000.00 155,000.00 155,000.00 191,000.00 191,000.00 8,500.00 8,500.00

$3,231,993.82

VILLAGE OF: Schiller Park

February 6, 2024 @ 11:00 AM

$3,323,026.05

BID DATE AND TIME: 

PROJECT: 

ENGINEER'S ESTIMATE OF COST: 

Plote Construction, Inc.

$3,191,955.03$3,159,611.31TOTAL AMOUNT OF BID $3,323,026.05 $2,824,476.19

ENGINEER'S EOC Schroeder Asphalt Services, Inc. J.A. Johnson Paving Company Builders Paving, LLC M&J Asphalt Paving Co., Inc.J. Nardulli Concrete, Inc.

$2,855,963.20 $3,067,400.00 $3,127,268.00

Brothers Asphalt Paving, Inc.


