BID DATE AND TIME: July 9 , 2024 @ $11: 00 \mathrm{~A}$
PROIECT: Drainage Improvemen
Project: Drainage Improiz

*CORRECTION FROM "AS READ BY" AMOUNT

|  |  |  |  | Cerniglia Co . |  | A Lamp Concrete Contractors, Inc. |  | Mauro Sewer Construction, Inc. |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| No. | Items | Unit | Quantity | Unit Price | Total Cost | Nit Price | Total cost | Unit Price | Total Cost |
|  | 12" Storm Sewers, PVC, SDR 26, ASTM 2241 | Foot | 250 | \$98.15 | \$24,537.50 | \$125.00 | \$31,250.00 | \$135.00 | \$33,750.00 |
|  | 12 " Storm Sewers, DIP, Class 52, AWWA C151 | Foot | 125 | \$137.15 | \$17,143.75 | \$160.00 | \$20,000.00 | \$160.00 | \$20,000.00 |
|  | 21" Storm sewers, RCP, CLII, ASTM C76 | Foot | 220 | \$135.00 | \$29,700.00 | \$160.00 | \$35,200.00 | \$170.00 | \$37,400.00 |
|  | 24 Storm sewers, RCP, CLIII, ASTM C76 | Foot | 1,010 | \$146.50 | \$147,965.00 | \$180.00 | \$181,800.00 | \$180.00 | \$181,800.00 |
|  | 14 "x23" Storm sewers, RCP Elliptical, CLIV, ASTM 507 | Foot | 920 | \$177.00 | \$162,840.00 | \$181.00 | \$166,520.00 | \$145.00 | \$133,400.00 |
|  | 19 "x30" Storm sewers, RCP Elliptical, CL IV, ASTM 507 | Foot | 160 | \$224.00 | \$35,840.00 | \$210.00 | \$33,600.00 | \$169.00 | \$27,040.00 |
|  | 6" Sanitary Sewers, PVC, SDR 26, ASTM 2241 (Lateral) | Foot | 80 | \$73.00 | \$5,840.00 | \$90.00 | \$7,200.00 | \$100.00 | \$8,000.00 |
|  | 8 Sanitary Sewers, PVC, SDR 26, ASTM 2241 | Foot | 275 | \$92.60 | \$25,465.00 | \$110.00 | \$30,250.00 | \$250.00 | \$68,750.00 |
|  | Sanitary Service Connection | Each | 6 | \$1,136.00 | \$6,816.00 | \$2,650.00 | \$15,900.00 | \$5,000.00 | \$30,000.00 |
| 10 | TY 'C' Catch Basin, 2 ' Dia., Type 1 Frame, Open Lid | Each | 5 | \$2,350.00 | \$11,750.00 | \$3,425.00 | \$17,125.00 | \$2,500.00 | \$12,500.00 |
| 11 | Restricted Depth Catch Basin, 4' Dia., T1F, OL | Each | 12 | \$4,800.00 | \$57,600.00 | \$4,000.00 | \$48,000.00 | \$6,500.00 | \$78,000.00 |
| 12 | Restricted Depth Sanitary Manhole, 4' Dia., T1F, CL | Each | 7 | \$5,163.00 | \$36,141.00 | \$7,500.00 | \$52,500.00 | \$10,000.00 | \$70,000.00 |
| 13 | Restricted Depth Storm Manhole, 5' Dia., T1F, CL | Each | 7 | \$6,484.00 | \$45,388.00 | \$6,900.00 | \$48,300.00 | \$8,000.00 | \$56,000.00 |
| 14 | Restricted Depth Storm Manhole, $\mathrm{6}^{\prime}$ Dia., T IF, CL | Each | 2 | \$9,270.00 | \$18,540.00 | \$10,600.00 | \$21,200.00 | \$12,000.00 | \$24,000.00 |
| 15 | Restricted Depth Storm Manhole, $\mathrm{7}^{\prime}$ Dia., T 1 F , CL | Each | 1 | \$13,480.00 | \$13,480.00 | \$15,300.00 | \$15,300.00 | \$16,000.00 | \$16,000.00 |
| 16 | Restricted Depth Storm Dog House Manhole, 8' Dia., T1F, CL | Each | 3 | \$26,354.00 | \$79,062.00 | \$28,400.00 | \$85,200.00 | \$18,000.00 | \$54,000.00 |
| 17 | Connection to the Structure (Core Drill) | Each | 3 | \$2,422.00 | \$7,266.00 | \$2,000.00 | \$6,000.00 | \$3,000.00 | \$9,000.00 |
| 18 | Inline Check Valve, 19"x30" | Each | 1 | \$14,963.00 | \$14,963.00 | \$18,000.00 | \$18,000.00 | \$20,000.00 | \$20,000.00 |
| 19 | Inline Check Valve, 21" | Eac | 1 | \$5,355.00 | \$5,355.00 | \$7,600.00 | \$7,600.00 | \$8,000.00 | . 0 |
| 20 | Inline Check Valve, 24" | Each | 2 | \$6,615.00 | \$13,230.00 | \$9,400.00 | \$18,800.00 | \$9,500.00 | \$19,000.00 |
| 21 | Long Lead Water Service and Box Replacement, 1" Copper | Each | 9 | \$5,477.50 | \$49,297.50 | \$5,300.00 | \$47,700.00 | \$4,500.00 | \$40,500.00 |
| 22 | Private Side Lead Water Service Replac \& Connect, (0'60'), " $^{\prime \prime}$ Copper | Each | 9 | \$9,044.00 | \$81,396.00 | \$9,650.00 | \$86,850.00 | \$8,000.00 | \$72,000.00 |
| 23 | Additional Private Side Lead Water Service Replacement, 1 " Copper | Foot | 135 | \$30.00 | \$4,050.00 | \$10.00 | \$1,350.00 | \$100.00 | \$13,500.00 |
| 24 | Water Service Repair | Each | 20 | \$960.00 | \$19,200.00 | \$625.00 | \$12,500.00 | \$400.00 | \$8,000.00 |
| 25 | Sanitary Service Repair | Each | 22 | \$758.00 | \$16,676.00 | \$1,400.00 | \$30,800.00 | \$450.00 | \$9,900.00 |
| 26 | Trench Backfill | Curd | 1725 | \$46.00 | \$79,350.00 | \$1.00 | \$1,725.00 | \$40.00 | \$69,000.00 |
| 27 | Frame and Lids | Each | 6 | \$450.00 | \$2,700.00 | \$500.00 | \$3,000.00 | \$500.00 | \$3,000.00 |
| 28 | B-Boxes to be Adjusted | Each | 13 | \$187.00 | \$2,431.00 | \$150.00 | \$1,950.00 | \$500.00 | \$6,500.00 |
| 29 | Frames and Lids to be Adjusted | Each | 6 | \$400.00 | \$2,400.00 | \$700.00 | \$4,200.00 | \$850.00 | \$5,100.00 |
| 30 | Frames and Lids to be Adjusted (Special) | Each | 16 | \$966.00 | \$15,456.00 | \$825.00 | \$13,200.00 | \$1,100.00 | \$17,600.00 |
| 31 | Frames and Lids to be Adjusted (Seymour) | Each | 10 | \$1,211.00 | \$12,110.00 | \$1,000.00 | \$10,000.00 | \$1,000.00 | \$10,000.00 |
| 32 | Frames and Lids to be Reconstructed (Seymour) | Each | 1 | \$2,613.00 | \$2,613.00 | \$1,600.00 | \$1,600.00 | \$2,500.00 | \$2,500.00 |
| 33 | Structures to be Removed | Each | 2 | \$610.00 | \$1,220.00 | \$550.00 | \$1,100.00 | \$650.00 | \$1,300.00 |
| 34 | Structures to be Abandoned | Each | 3 | \$680.00 | \$2,040.00 | \$725.00 | \$2,175.00 | \$400.00 | \$1,200.00 |
| 35 | Exploratory Excavation | Hour | 25 | \$750.00 | \$18,750.00 | \$350.00 | \$8,750.00 | \$300.00 | \$7,500.00 |
| 36 | Curb and Gutter Removal | Foot | 10 | \$5.50 | \$16,555.00 | \$7.50 | \$22,575.00 | \$10.00 | \$30,100.00 |
| 37 | Sidewalk Removal | SqFt | 12700 | \$2.25 | \$28,575.00 | \$1.25 | \$15,875.00 | \$3.00 | \$38,100.00 |
| 38 | Driveway Pavement Removal | SqYd | 530 | \$20.00 | \$10,600.00 | \$19.00 | \$10,070.00 | \$25.00 | \$13,250.00 |
| 39 | Combination Concrete Curb and Gutter, Type B-4.12 (Modified) | Foot | 3010 | \$62.20 | \$187,222.00 | \$37.50 | \$112,875.00 | \$65.00 | \$195,650.00 |
| 40 | Portland Cement Concrete Sidewalk, 5" | SqFt | 12700 | \$16.40 | \$208,280.00 | \$8.75 | \$111,125.00 | \$16.00 | \$203,200.00 |
| 41 | Portland Cement Concrete Driveway Pavement, 7 " | SqYd | 530 | \$150.00 | \$79,500.00 | \$106.00 | \$56,180.00 | \$155.00 | \$82,150.00 |
| 42 | Detectable Warnings | SqFt | 140 | \$68.25 | \$9,555.00 | \$25.00 | \$3,500.00 | \$85.00 | \$11,900.00 |
| 43 | Protective Coat | SqYd | 2700 | \$5.25 | \$14,175.00 | \$1.00 | \$2,700.00 | \$7.00 | \$18,900.00 |
| 44 | Class D Patches, Type I-IV, 4" | SqYd | 2164 | \$50.00 | \$108,200.00 | \$31.00 | \$67,084.00 | \$55.00 | \$119,020.00 |
| 45 | Hot-Mix Asphalt Surface Removal (Variable depth) | SqYd | 10795 | \$4.75 | \$51,276.25 | \$4.75 | \$51,276.25 | \$6.00 | \$64,770.00 |
| 46 | Preparation of Base | SqYd | 10795 | \$1.05 | \$11,334.75 | \$1.00 | \$10,795.00 | \$2.00 | \$21,590.00 |
| 47 | Hot Mix Asphalt Binder Course, IL-9.5, N50 | Ton | 1000 | \$102.00 | \$102,000.00 | \$97.00 | \$97,000.00 | \$115.00 | \$115,000.00 |
| 48 | Hot-Mix Asphalt Surface Course, IL 9.5, Mix "D", N50 | Ton | 910 | \$105.00 | \$95,550.00 | \$102.00 | \$92,820.00 | \$120.00 | \$109,200.00 |
| 49 | Bituminous Material (Prime Coat) | Gal | 8454 | \$1.60 | \$13,526.40 | \$0.01 | \$84.54 | \$2.50 | \$21,135.00 |
| 50 | Incidential Hot-Mix Asphalt Surface Removal | SqYd | 320 | \$10.50 | \$3,360.00 | \$8.50 | \$2,720.00 | \$15.00 | \$4,800.00 |
| 51 | Incidential Hot-Mix Asphalt Resurfacing, ${ }^{\prime \prime}$ | Ton | 54 | \$210.00 | \$11,340.00 | \$138.00 | \$7,452.00 | \$250.00 | \$13,500.00 |
| 52 | Soil Sampling \& Disposal Analysis | Each |  | \$2,625.00 | \$15,750.00 | \$1,250.00 | \$7,500.00 | \$1,300.00 | \$7,800.00 |
| 53 | Removal and Disposal of Regulated Substances | curd | 350 | \$85.00 | \$29,750.00 | \$85.00 | \$29,750.00 | \$70.00 | \$24,500.00 |
| 54 | Topsoil Placement, 3" | ${ }_{\text {SqYd }}$ | 3620 | \$5.25 | \$19,005.00 | \$8.75 | \$31,675.00 | \$0.50 | \$1,810.00 |
| 55 | Sodding | SqYd | 3620 | \$15.75 | \$57,015.00 | \$20.00 | \$72,400.00 | \$19.00 | \$68,780.00 |
| 56 | Tree Removals (6" to 15") | Unit | 50 | \$36.75 | \$1,837.50 | \$39.00 | \$1,950.00 | \$90.00 | \$4,500.00 |
| 57 | Tree Removals (15" and Over) | Unit | 90 | \$44.10 | \$3,969.00 | \$46.00 | \$4,140.00 | \$100.00 | \$9,000.00 |
| 58 | Tree Root Pruning | Foot | 80 | \$26.25 | \$2,100.00 | \$27.50 | \$2,200.00 | \$25.00 | \$2,000.00 |
| 59 | Thermoplastic Pavement Marking - Line 4" | Foot | 400 | \$2.65 | \$1,060.00 | \$1.50 | \$600.00 | \$4.00 | \$1,600.00 |
| 60 | Thermoplastic Pavement Marking - Line 6 " | Foot | 750 | \$4.75 | \$3,562.50 | \$2.00 | \$1,500.00 | \$5.00 | \$3,750.00 |
| 61 | Thermoplastic Pavement Marking - Line 24" | Foot | 175 | \$15.75 | \$2,756.25 | \$8.00 | \$1,400.00 | \$18.00 | \$3,150.00 |
| 62 | Inlet Filter | Each | 25 | \$165.00 | \$4,125.00 | \$15.00 | \$375.00 | \$200.00 | \$5,000.00 |
|  | Brick Pavers Removal and Reset | SqFt | 660 | \$18.20 | \$12,012.00 | \$29.75 | \$19,635.00 | \$22.00 | \$14,520.00 |
| 64 | Temporary Construction Snow Fence | Foot | 290 | \$2.00 | \$580.00 | \$1.00 | \$290.00 | \$10.00 | \$2,900.00 |
|  | Traffic Control and Protection | Ls |  | \$59,430.00 | \$59,430.00 | \$364,300.00 | \$364,300.00 | \$210,000.00 | \$210,000.00 |
| $\stackrel{\square}{*}$ |  | total | Of bid |  | 232,613.40 |  | 288,491.79 |  | 595,815.00 |

